
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98Z023 REVISION NO : BIDS OPENED ON : Jan 14 1999
CONTRACT NO: 005539 REGION NO : 6 AWARDED ON : Jan 19 1999
VERSION NO : 1 WORK ORDER# : 0L3454
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 90
HANGMAN CREEK 
BR 90/540N&S
98Z023

CONCRETE BARRIER, INC. N.A. DEGERSTROM, INC.
2615 W CASINO RD SUITE  2G 3303 N SULLIVAN RD

99216-1676

PROJECT : EVERETT   WA  982042109 SPOKANE   WA  992100426

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

01/05/1999
10:21

DOT_RGGB05

 IM-0906(192)

PREPARATION
1 MOBILIZATION

L.S.
19,000.00 25,000.00 25,500.00

2 REMOVING TEMPORARY PAVEMENT MARKING
2000.0000 L.F. 0.1000 0.2500 0.1000

200.00 500.00 200.00
STRUCTURE

3 EXPANSION JOINT MODIFICATION
433.0000 L.F. 450.0000 400.0000 435.0000

194,850.00 173,200.00 188,355.00
TRAFFIC

4 TEMPORARY CONC. BARRIER
1900.0000 L.F. 13.0000 15.0000 9.7500

24,700.00 28,500.00 18,525.00
5 RESETTING CONC. BARRIER

5700.0000 L.F. 4.5000 3.0000 2.9000
25,650.00 17,100.00 16,530.00

6 TEMPORARY PAVEMENT MARKING
2000.0000 L.F. 0.1500 0.2500 0.1000

300.00 500.00 200.00
7 TRAFFIC SAFETY DRUM

200.0000 EACH 40.0000 50.0000 30.0000
8,000.00 10,000.00 6,000.00

8 SEQUENTIAL ARROW SIGN
1510.0000 HR 3.0000 2.0000 2.0000

4,530.00 3,020.00 3,020.00
9 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 2,500.0000 3,000.0000 500.0000
5,000.00 6,000.00 1,000.00

10 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1000.0000 HR 5.0000 4.0000 6.0000

5,000.00 4,000.00 6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98Z023 REVISION NO : BIDS OPENED ON : Jan 14 1999
CONTRACT NO: 005539 REGION NO : 6 AWARDED ON : Jan 19 1999
VERSION NO : 1 WORK ORDER# : 0L3454
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 90
HANGMAN CREEK 
BR 90/540N&S
98Z023

CONCRETE BARRIER, INC. N.A. DEGERSTROM, INC.
2615 W CASINO RD SUITE  2G 3303 N SULLIVAN RD

99216-1676

PROJECT : EVERETT   WA  982042109 SPOKANE   WA  992100426

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

01/05/1999
10:21

DOT_RGGB05

 IM-0906(192)

TRAFFIC
11 TYPE III BARRICADE

6.0000 EACH 150.0000 150.0000 100.0000
900.00 900.00 600.00

12 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

2,000.00 1,000.00 500.00
13 EMERGENCY TRAFFIC CONTROL

EST.
1.00 1.00 1.00

14 TRAFFIC CONTROL LABOR
600.0000 HR 30.0000 24.0000 34.0000

18,000.00 14,400.00 20,400.00
15 TRAFFIC CONTROL VEHICLE

21.0000 DAY 45.0000 50.0000 25.0000
945.00 1,050.00 525.00

16 TRAFFIC CONTROL SUPERVISOR
400.0000 HR 32.0000 1.0000 36.0000

12,800.00 400.00 14,400.00
17 CONSTRUCTION SIGNS CLASS A

2170.0000 S.F. 14.0000 20.0000 15.0000
30,380.00 43,400.00 32,550.00

OTHER ITEMS
18 ROADSIDE CLEANUP

EST.
1,000.00 1,000.00 1,000.00

19 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1.00 1.00 1.00
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OTHER ITEMS
20 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00

CONTRACT TOTAL $353,256.00 $329,971.00 $335,306.00


